
City of Alameda Date:

Item No. Quantity Units Unit Cost
Total 2016

Item Cost

Escalation 

factor

Total 2018

Item Cost
% $ % $

1 1 LS $450,000 $450,000 5% $472,500 89% $418,304 11% $54,196

2 1 LS $10,000 $10,000 5% $10,500 89% $9,296 11% $1,204

3 1 LS $50,000 $50,000 5% $52,500 89% $46,478 11% $6,022

4 1 LS $50,000 $50,000 5% $52,500 89% $46,478 11% $6,022

5 1 LS $8,000 $8,000 5% $8,400 89% $7,437 11% $963

6 1 LS $10,000 $10,000 5% $10,500 89% $9,296 11% $1,204

7 1 LS $15,000 $15,000 5% $15,750 89% $13,943 11% $1,807

8 1 LS $20,000 $20,000 5% $21,000 89% $18,591 11% $2,409

9 4 EA $3,000 $12,000 5% $12,600 89% $11,155 11% $1,445

10 5000 LF $5 $25,000 5% $26,250 89% $23,239 11% $3,011

11 16351 SF $0.30 $4,905 5% $5,151 89% $4,560 11% $591

12 78264 SF $3 $195,660 5% $205,443 89% $181,879 11% $23,564

13 2723.7 LF $5 $13,619 5% $14,299 89% $12,659 11% $1,640

14 11320 SF $1 $11,320 5% $11,886 89% $10,523 11% $1,363

15 568 LF $70 $39,760 5% $41,748 89% $36,960 11% $4,788

16 9800 cy $15 $147,000 5% $154,350 89% $136,646 11% $17,704

17 4 EA $500 $2,000 5% $2,100 89% $1,859 11% $241

18 13214 SF $3 $33,034 5% $34,686 89% $30,707 11% $3,978

19 1101 CY $12 $13,212 5% $13,873 89% $12,281 11% $1,591

20 13213.6 SF $3 $39,641 5% $41,623 89% $36,849 11% $4,774

21 1000.1 LF $5 $5,001 5% $5,251 89% $4,648 11% $602

22 1 LS $10,000 $10,000 5% $10,500 89% $9,296 11% $1,204

23 370 CY $25 $9,250 5% $9,713 89% $8,598 11% $1,114

24 370 CY $10 $3,700 5% $3,885 89% $3,439 11% $446

25 370 CY $50 $18,500 5% $19,425 89% $17,197 11% $2,228

26 11097 SF $9 $99,873 5% $104,867 89% $92,838 11% $12,028

27 752 CY $25 $18,793 5% $19,732 89% $17,469 11% $2,263

28 74011 SF $4 $296,044 5% $310,846 89% $275,192 11% $35,654

29 1 LS $50,000 $50,000 5% $52,500 89% $46,478 11% $6,022

30 6670 SF $0.50 $3,335 5% $3,502 89% $3,100 11% $402

31 2929 LF $30 $87,870 5% $92,264 89% $81,681 11% $10,583

32 10167 SF $10 $101,670 5% $106,754 89% $94,509 11% $12,245

33 533.6 LF $10 $5,336 5% $5,603 89% $4,960 11% $643

34 17482 SF $15 $262,230 5% $275,342 89% $243,760 11% $31,582

35 1100 LF $175 $192,500 5% $202,125 89% $178,941 11% $23,184

36 10 EA $3,000 $30,000 5% $31,500 89% $27,887 11% $3,613

37 693 LF $35 $24,255 5% $25,468 89% $22,547 11% $2,921

38 100 CY $350 $35,000 5% $36,750 89% $32,535 11% $4,215

39 2 EA $12,000 $24,000 5% $25,200 89% $22,310 11% $2,890

40 2899 SF $15 $43,485 5% $45,659 89% $40,422 11% $5,237

41 21 EA $3,000 $63,000 5% $66,150 89% $58,563 11% $7,587

42 210 LF $1 $294 5% $309 89% $273 11% $35

43 2100 SF $8 $16,800 5% $17,640 89% $15,617 11% $2,023

44 1 LS $40,000 $40,000 5% $42,000 89% $37,183 11% $4,817

45 5655.5 LF $0.50 $2,828 5% $2,969 89% $2,629 11% $341

46 6 EA $6,000 $36,000 5% $37,800 89% $33,464 11% $4,336

47 2 EA $360,000 $720,000 5% $756,000 89% $669,287 11% $86,713

48 1 LS $50,000 $50,000 5% $52,500 89% $46,478 11% $6,022

49 8 EA $400 $3,200 5% $3,360 89% $2,975 11% $385

50 4 EA $1,000 $4,000 5% $4,200 89% $3,718 11% $482

51 1 LS $362,364 $362,364 5% $380,482 89% $336,841 11% $43,641

52 8 EA $2,500 $20,000 5% $21,000 89% $18,591 11% $2,409

53 650 LF $15 $9,750 5% $10,238 89% $9,063 11% $1,174

54 1979 LF $200 $395,800 5% $415,590 89% $367,922 11% $47,668

Detailed Engineer's Estimate and Total Project Costs

Project Information:
Agency: 24-Oct-16

Engineer's Estimate and Cost Breakdown:

Engineer's Estimate (for Construction Items Only)

Cost Breakdown

CIP 2018 Local Match

Project Description: Clement Avenue East Extension and Tilden Way

Project Location: Extend/Improve Clement Ave. to Tilden Way; Improve Tilden Way betw Clement and Bridge

Item 

General Overhead-Related Construction Items

Mobilization (10%)

Project Coordination

Traffic Control

EBMUD Permits

Temporary Construction Fencing

Construction Staking

Storm Water Pollution Prevention Plan

Remove Curb and Gutter

Remove Sidewalk/driveways/ramps

Remove Rail Ties

Remove Rail Platform

Remove Trees

27" Roadway excavation 

Clearing and Grubbing

Project Funding Identification Signs

Fiber Rolls / Erosion Control Blanket

Removal, Excavation, and Import Related Construction Items

Demolish Existing AC pavement

Cold Mill AC Pavement

Import and Place Clean Fill

Roadway Paving Items

5" AC 

22" AB (assume on-site re-use)

2" AC Overlay Existing Pavement

Potholing

Grading of Street Extension

Fine Grading

Sawcut Existing Pavement

Remediation Oversight and Lab Verify

Testing and Hauling

Stockpile, Off Haul & Disposal

18" RCP Storm Drain Pipe

Storm Drain Catch Basins

Median 8" Curb

Concrete Bus Pad

Bus Shelters

AC pavement (Class I bike path)

Subgrade Fabric

Sidewalks, Bikeways, Concrete, Bike Racks, etc

Curb and Gutter

Decomposed Granite (class I bike path)

Head Board (Class I bike Path)

Concrete Sidewalk

Accessible Parking/Signage

Signs, Flashing Beacons, Ped Signals, Signal Upgrades

Traffic Signal and Lighting Plan(major st)

Signal Timing Modification

Traffic Signage

Wayfinding/Ped Signage

ADA Curb Ramps

Pedestrian Crosswalk Striping

Bike Crosswalk colored asphalt

Striping and Pavement Marking Items

Lane Striping

4" thermoplastic Traffic Stripe (Broken)

Lighting

Street Light Upgrades and New

Street Light 

1" cable in 2" conduit for str lights  

Undergrounding 12KVA overhead lines

Add a line
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City of Alameda Date:

Detailed Engineer's Estimate and Total Project Costs

Project Information:
Agency: 24-Oct-16

Engineer's Estimate and Cost Breakdown:

Project Description: Clement Avenue East Extension and Tilden Way

Project Location: Extend/Improve Clement Ave. to Tilden Way; Improve Tilden Way betw Clement and Bridge

55 10 EA $4,000 $40,000 5% $42,000 89% $37,183 11% $4,817

56 1050 SF $9 $9,450 5% $9,923 89% $8,784 11% $1,138

57 7708.6 SF $17 $131,046 5% $137,599 89% $121,816 11% $15,783

58 916 SF $12 $10,992 5% $11,542 89% $10,218 11% $1,324

59 1 EA $20,000 $20,000 5% $21,000 89% $18,591 11% $2,409

60 15547 SF $17 $264,299 5% $277,514 89% $245,683 11% $31,831

61 1 LS $40,000 $40,000 5% $42,000 89% $37,183 11% $4,817

$4,710,814 $235,541 $4,946,355 $4,379,008 $567,347
$218,950

30% $1,413,244 5% $1,483,907 $1,313,702 $170,204

$6,124,059 $6,430,262 $5,692,711 $737,551

CIP 2018 Local Match

551,165$           $487,947 $63,219

489,925$           $433,730 $56,194

$921,677 $119,413

$1,097,772 $142,228

$1,097,772 $142,228

$683,125 $88,506

$2,702,574 $350,147

CIP 2018 Local Match

$9,482,983 $8,395,285 $1,087,698

St. Tree/Tree Well

Decorative Paving/ brick/ stamping 

Planting Area/Irrigation

Median Landscaping

Gateway Feature

Biofiltration Areas

Decorative & Landscaping-related Items

Preliminary Engineering (PE)

Scoping, Survey, Environmental Studies and Permits(PA&ED) 9% :

Plans, Specifications and Estimates (PS&E)   8%:

New EBMUD Water Meter

Subtotal of Construction Items:

Construction Item Contingencies (% of Construction Items):

Total (Construction Items & Contingencies) cost:

Project Delivery Costs:
Type of Project Cost Cost $

Total RW: 1,240,000$                                                                                                      

Construction Engineering (CE)

Construction Engineering (CE) 12%: 771,631$                                                                                                         

Total PE: 1,041,090$                                                                                                      

Right of Way (RW)

Right of Way Engineering: -$                                                                                                                     

Acquisitions and Utilities: 1,240,000$                                                                                                      

Total Project Delivery: $3,052,721

Total Construction Costs: $7,201,893

Total Project Cost:
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